- **Project Name:** MnDOT 260134 / SP# 6222-196 / TH 61
- **Project Number:** Event# 4339 / SP#141-591-016 / FHWA Proj #: STBG 6227(032)
- **Bid Date/Time:** November 18, 2026 @ 9:30am~ ***Please send quotes by 11/18/26 @ 8:00am***
- **Bid Docs:** https://meyerci.sharefile.com/public/share/web-sce92eec627284867887c6534c220f96d

Work Scopes Needed:

Field Office/RR	Clear & Grub	Pavement Marking	Sawcutting
Disposal – Contaminated material	Aggregates	Asphalt – Milling; Paving; Joint Adhesive	RCP
DI/PVC	CIPP	Castings	Geotextile
Concrete Curb & Flatwork	Electrical	Traffic Control	Erosion Control

Submit Quotes To: estimating@meyerci.com

Work consists of:
In Ramsey County on TH 61 from 1630 ft South of TH 694 to 2nd St in White Bear Lake & I-694 ramps in Vadnais Heights; sign replacement; ADA Improvement, left turn-lane addition, drainage improvement, trail update

DBE Goal for this Project is: 10.4%
DBE Directory. A directory of all certified DBEs in the state of Minnesota is available at the following link: https://mnucp.dbesystem.com/

The Minnesota Unified Certification Program (MnUCP) maintains this directory. It is the definitive source of information regarding the DBE certification status of firms in Minnesota. Pursuant to 49 C.F.R. § 26.111, to qualify for credit toward the DBE goal, a DBE firm must be certified.

Employment Goals: 20% Female and 32% Minority /
Prevailing Wage applies: Yes


Starting Date: March 1, 2027
Completion Date: July 1, 2028

If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or *estimating@meyerci.com*

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com

Project Location: TH 61 from 1630 Ft South of TH 694 to 2nd St



If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or *estimating@meyerci.com*

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com

Unit Pricing

Line	Item	Quantity	Unit	Description
0005	2011601/01000	1	LS	AS BUILT
0010	2021501/00010	1	LS	MOBILIZATION
0015	2031502/00010	1	EACH	FIELD OFFICE
0020	2031502/00110	1	EACH	FIELD LABORATORY
0025	2051501/00010	1	LS	MAINT & RESTORATION OF HAUL ROADS
0030	2061601/00050	1	LS	MATERIAL DELIVERY MANAGEMENT SYSTEM
0035	2062602/00010	14	EACH	ENVIRONMENTAL PRODUCT DECLARATION
0040	2101502/00020	5	EACH	CLEARING
0045	2101502/00030	5	EACH	GRUBBING
0050	2101505/00020	0.28	ACRE	CLEARING
0055	2101505/00030	0.28	ACRE	GRUBBING
0060	2102503/00010	7710	L F	PAVEMENT MARKING REMOVAL
0065	2104502/00110	5	EACH	REMOVE CONCRETE APRON
0070	2104502/00120	4	EACH	REMOVE METAL APRON
0075	2104502/00370	1	EACH	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM
0080	2104502/00500	3	EACH	REMOVE GUIDE POST
0085	2104502/00550	2	EACH	REMOVE IMPACT ATTENUATOR
0090	2104502/00820	2	EACH	REMOVE CASTING
0095	2104502/00910	7	EACH	REMOVE DRAINAGE STRUCTURE
0100	2104502/01130	2	EACH	REMOVE RAMP CONTROL SIGNAL FOUNDATION
0105	2104502/01170	1	EACH	REMOVE FIBER OPTIC VAULT
0110	2104502/01185	8	EACH	REMOVE DELINEATOR / MARKER
0115	2104502/01220	78	EACH	REMOVE SIGN
0120	2104502/01560	6	EACH	REMOVE HANDHOLE
0125	2104502/01910	1	EACH	REMOVE ENERGY ABSORBING TERMINAL
0130	2104502/02860	2	EACH	SALVAGE RAMP CONTROL SIGNAL
0135	2104502/03405	1	EACH	SALVAGE SIGN PANEL
0140	2104503/00195	173	L F	SAWING CONCRETE PAVEMENT (FULL DEPTH)
0145	2104503/00200	168	L F	SAWING BITUMINOUS PAVEMENT
0150	2104503/00205	1581	L F	SAWING BIT PAVEMENT (FULL DEPTH)
0155	2104503/00260	284	L F	REMOVE CONCRETE CULVERT
0160	2104503/00285	796	L F	REMOVE SEWER PIPE (STORM)
0165	2104503/00315	2193	L F	REMOVE CURB & GUTTER
0170	2104503/00410	1065	L F	REMOVE CHAIN LINK FENCE
0175	2104503/00460	276	L F	REMOVE GUARDRAIL-PLATE BEAM
0180	2104503/00530	335	L F	REMOVE CONCRETE MEDIAN BARRIER
0185	2104504/00050	1279	S Y	REMOVE CONCRETE WALK
0190	2104504/00070	6642	S Y	REMOVE PAVEMENT
0195	2104504/00080	32	S Y	REMOVE CONCRETE DRIVEWAY PAVEMENT
0200	2104504/00090	17690	S Y	REMOVE CONCRETE PAVEMENT
0205	2104504/00120	9772	S Y	REMOVE BITUMINOUS PAVEMENT
0210	2104504/00140	6301	S Y	REMOVE BITUMINOUS SHOULDER PAVEMENT
0215	2104601/01280	1	LS	REMOVE CABLES
0220	2104601/01730	1	LS	HAUL SALVAGED MATERIAL
0225	2104602/00400	3	EACH	SALVAGE SIGN SPECIAL
0230	2106507/00010	34912	C Y	EXCAVATION - COMMON

If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or *estimating@meyerci.com*

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com

0235	2106507/00080	13663	C Y	SELECT GRANULAR EMBANKMENT (CV)
0240	2106507/00130	9286	C Y	COMMON EMBANKMENT (CV)
0245	2106601/00030	1	LS	SITE GRADING
0250	2106607/00030	81	C Y	EXCAVATION SPECIAL
0255	2106607/00070	81	C Y	HAUL & DISPOSE OF CONTAMINATED MATERIAL
0260	2106607/00301	424	C Y	COMMON EMBANKMENT SPECIAL (CV)
0265	2118509/00010	787	TON	AGGREGATE SURFACING CLASS 1
0270	2211507/00170	5677	C Y	AGGREGATE BASE (CV) CLASS 5
0275	2231509/00010	25	TON	BITUMINOUS PATCHING MIXTURE
0280	2232504/00150	1803	S Y	MILL BITUMINOUS SURFACE (4.0")
0285	2301502/00010	16277	EACH	DOWEL BAR
0290	2301504/00080	33276	S Y	CONCRETE PAVEMENT 8.0"
0295	2301508/00010	5772	LB	SUPPLEMENTAL PAVEMENT REINFORCEMENT
0300	2301602/00050	21	EACH	DRILL & GROUT DOWEL BAR (EPOXY COATED)
0305	2331603/00070	3871	L F	JOINT ADHESIVE
0310	2360509/12300	666	TON	TYPE SP 9.5 WEARING COURSE MIX (2,C)
0315	2360509/24600	1566	TON	TYPE SP 12.5 WEARING COURSE MIX (4,F)
0320	2451507/00250	116	C Y	FINE AGGREGATE BEDDING (CV)
0325	2501502/05012	1	EACH	12" RC PIPE APRON
0330	2501502/05015	8	EACH	15" RC PIPE APRON
0335	2501502/05021	2	EACH	21" RC PIPE APRON
0340	2501502/05024	1	EACH	24" RC PIPE APRON
0345	2501502/05030	2	EACH	30" RC PIPE APRON
0350	2501503/13304	134	L F	30" RC PIPE CULVERT CLASS IV
0355	2502502/00040	17	EACH	4" PRECAST CONCRETE HEADWALL
0360	2502503/01040	667	L F	4" TP PIPE DRAIN
0365	2502503/08040	9860	L F	4" PERF TP PIPE DRAIN
0370	2503503/19122	52	L F	12" RC PIPE SEWER DES 3006
0375	2503503/19152	3213	L F	15" RC PIPE SEWER DES 3006
0380	2503503/19153	510	L F	15" RC PIPE SEWER DES 3006 CL III
0385	2503503/19212	136	L F	21" RC PIPE SEWER DES 3006
0390	2503503/19243	316	L F	24" RC PIPE SEWER DES 3006 CL III
0395	2503602/00320	3	EACH	CONNECT TO EXISTING STORM SEWER
0400	2503603/28018	121	L F	LINING SEWER PIPE 18"
0405	2503603/28024	22	L F	LINING SEWER PIPE 24"
0410	2506502/06000	44	EACH	CASTING ASSEMBLY
0415	2506503/02420	141	L F	CONST DRAINAGE STRUCTURE DES 48-4020
0420	2506503/03620	17	L F	CONST DRAINAGE STRUCTURE DES 72-4020
0425	2506503/04220	5	L F	CONST DRAINAGE STRUCTURE DES 84-4020
0430	2506602/06200	2	EACH	CONNECT INTO EXISTING DRAINAGE STRUCTURE
0435	2511504/00014	262	S Y	GEOTEXTILE FILTER TYPE 4
0440	2511507/00013	33	C Y	RANDOM RIPRAP CLASS II
0445	2511507/00015	26	C Y	RANDOM RIPRAP CLASS IV
0450	2521518/00030	621	S F	3" CONCRETE WALK
0455	2521518/00040	1540	S F	4" CONCRETE WALK
0460	2521518/00060	3305	S F	6" CONCRETE WALK
0465	2521602/00030	498	EACH	DRILL & GROUT REINF BAR (EPOXY COATED)

If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or *estimating@meyerci.com*

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com

0470	2521618/00400	4552	S F	CONCRETE CURB RAMP WALK
0475	2531503/02120	2525	L F	CONCRETE CURB & GUTTER DESIGN B424
0480	2531503/02315	203	L F	CONCRETE CURB & GUTTER DESIGN B618
0485	2531503/04120	2084	L F	CONCRETE CURB & GUTTER DESIGN D424
0490	2531504/00080	29	S Y	8" CONCRETE DRIVEWAY PAVEMENT
0495	2531603/24020	71	L F	CONCRETE SILL
0500	2531603/24070	533	L F	CONCRETE CURB & GUTTER
0505	2531618/00010	572	S F	TRUNCATED DOMES
0510	2533503/01541	25	L F	CONC MED BAR DES SINGLE SLOPE TYPE 54A
0515	2533503/01544	188	L F	CONC MED BAR DES SINGLE SLOPE TYPE 54AA
0520	2533503/01547	26	L F	CONC MED BAR DES SGL SLOPE TYPE 54 TRANS
0525	2545501/00100	1	LS	LIGHTING SYSTEM
0530	2550502/00037	2	EACH	RAMP CONTROL SIGNAL FOUNDATION
0535	2550503/00140	1190	L F	1.5" NON-METALLIC CONDUIT
0540	2550503/00153	555	L F	2" NON-METALLIC CONDUIT
0545	2550503/01060	1210	L F	POWER CABLE 1 CONDUCTOR NO 6
0550	2550503/10614	1990	L F	SIGNAL CONTROL CABLE 6 COND NO 14
0555	2550503/40214	2540	L F	LEAD-IN CABLE 2 CONDUCTOR NO 14
0560	2550601/00280	1	LS	TEMPORARY COMMUNICATION SYSTEM
0565	2550601/00310	1	LS	FIBER OPTIC CABLE TESTING
0570	2550602/03490	5	EACH	OUTDOOR FIBER SPLICE ENCLOSURE
0575	2550602/03594	4	EACH	FIBER OPTIC PIGTAIL TERMINATION
0580	2550602/03596	7	EACH	FIBER OPTIC CABLE SPLICING
0585	2550602/03770	18	EACH	BURIED CABLE SIGN
0590	2550602/03810	2	EACH	INSTALL RAMP CONTROL SIGNAL
0595	2550602/03830	9	EACH	PULL VAULT
0600	2550602/09980	5	EACH	LOOP DETECTOR DESIGN PREFORMED
0605	2550603/65066	1205	L F	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM
0610	2550603/66036	6485	L F	FIBER OPTIC TRUNK CABLE 36SM
0615	2550603/66072	3675	L F	FIBER OPTIC TRUNK CABLE 72SM
0620	2550603/68040	940	L F	1.5" BORED CONDUIT
0625	2550603/68053	230	L F	2" BORED CONDUIT
0630	2554502/00002	15	EACH	GUIDE POST TYPE B
0635	2554502/00009	3	EACH	ANCHORAGE ASSEMBLY - TYPE 31
0640	2554502/00024	3	EACH	END TREATMENT-TANGENT TERMINAL
0645	2554503/00131	638	L F	TRAFFIC BARRIER DESIGN TYPE 31
0650	2554615/00009	2	AMBY	IMPACT ATTENUATOR
0655	2557502/00040	3	EACH	METAL BRACE ASSEMBLY
0660	2557502/00070	3	EACH	ELECTRICAL GROUND
0665	2557503/01523	1122	L F	WIRE FENCE DESIGN 60V-9322
0670	2563601/00010	1	LS	TRAFFIC CONTROL
0675	2563613/01100	67	UDAY	PORTABLE CHANGEABLE MESSAGE SIGN
0680	2563613/01160	2894	UDAY	AUD MESS DEV W PUSHBUTTON & LOCATOR TONE
0685	2564502/00110	1	EACH	INSTALL SIGN PANEL
0690	2564502/02240	3	EACH	INFILTRATION AREA MARKER
0695	2564502/02340	5	EACH	DELINEATOR / MARKER
0700	2564502/02350	7	EACH	DELINEATOR / MARKER PANEL

If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or *estimating@meyerci.com*

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com

0705	2564507/00130	5	C Y	CONCRETE FOOTING (MONOTUBE)
0710	2564508/00650	6649	LB	STRUCTURAL STEEL - MONOTUBE SIGN
0715	2564518/00010	721	S F	SIGN
0720	2564518/00020	144	S F	SIGN PANEL
0725	2564602/01516	3	EACH	INSTALL SIGN SPECIAL
0730	2565516/00020	1	SYS	TRAFFIC CONTROL SIGNAL SYSTEM A
0735	2565516/00030	1	SYS	TRAFFIC CONTROL SIGNAL SYSTEM B
0740	2565516/00040	1	SYS	TRAFFIC CONTROL SIGNAL SYSTEM C
0745	2565601/00209	1	LS	PAINT SIGNAL SYSTEM
0750	2565616/00100	1	SYS	REVISE SIGNAL SYSTEM
0755	2565616/00303	1	SYS	TEMPORARY SIGNAL SYSTEM C
0760	2572503/00020	76	L F	TEMPORARY FENCE
0765	2573501/00025	1	LS	STABILIZED CONSTRUCTION EXIT
0770	2573502/00110	44	EACH	STORM DRAIN INLET PROTECTION
0775	2573502/00140	5	EACH	CULVERT END CONTROLS
0780	2573503/00023	3173	L F	SILT FENCE, TYPE MS
0785	2573503/00050	326	L F	FILTER BERM TYPE 1
0790	2573503/00064	6314	L F	SEDIMENT CONTROL LOG TYPE COMPOST
0795	2574505/00010	4.7	ACRE	SUBSOILING
0800	2574505/00020	9.3	ACRE	SOIL BED PREPARATION
0805	2574508/00013	1543	LB	FERTILIZER TYPE 3
0810	2574508/00014	106	LB	FERTILIZER TYPE 4
0815	2574601/00010	1	LS	INFILTRATION TESTING
0820	2575504/00315	2128	S Y	ROLLED EROSION PREVENTION CATEGORY 15
0825	2575504/00320	38679	S Y	ROLLED EROSION PREVENTION CATEGORY 20
0830	2575505/00021	9.3	ACRE	SEEDING
0835	2575505/00035	18.6	ACRE	MOWING
0840	2575505/00040	4.7	ACRE	WEED SPRAYING
0845	2575506/00010	1	GAL	WEED SPRAY MIXTURE
0850	2575507/00090	6	C Y	MULCH MATERIAL TYPE 9
0855	2575508/40006	27935	LB	HYDRAULIC STABILIZED FIBER MATRIX
0860	2575608/25070	71	LB	SEED SOUTHERN BOULEVARD
0865	2575608/25100	375	LB	SEED MESIC INSLOPE
0870	2575608/25130	18	LB	SEED WET DITCH
0875	2575608/25180	58	LB	SEED SOUTHERN TALLGRASS ROADSIDE
0880	2581503/00406	7065	L F	6" REMOVABLE PREFORM PAVEMENT MARKING TAPE WR
0885	2581503/00424	144	L F	24" REMOVABLE PREFORM PAVEMENT MARKING TAPE WR
0890	2582503/00010	23456	L F	MOBILE RETROREFLECTOMETER MEASUREMENTS
0895	2582503/14124	1207	L F	24" SOLID LINE PAINT (WR)
0900	2582503/40106	23456	L F	6" SOLID LINE MULTI COMP GR IN (WR)
0905	2582503/40206	860	L F	6" BROKEN LINE MULTI COMP GR IN (WR)
0910	2582503/42206	520	L F	6" BROKEN LINE MULTI COMP GR IN (WR) CONT
0915	2582503/56306	288	L F	6" DOTTED LINE PREF TAPE GR IN
0920	2582503/78306	162	L F	6" DOTTED LINE PREF THERMO GR IN CONT
0925	2582503/80124	552	L F	24" SOLID LINE PREFORM THERMO GROUND IN CONT ESR
0930	2582518/04020	550	S F	PAVT MSSG PREF THERMO GR IN
0935	2582518/08040	1040	S F	CROSSWALK PREF THERMO ESR

If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or *estimating@meyerci.com*

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com