MEYER

At Meyer, You *Matter.*
MEYERCI.COM

- Project Name: CSAH Roundabout
- Project Number: SP 013-614-010, 225-104-009, 225-140-001,
  Minn Proj. No HSIP 1327 (085)
- Bid Date/Time: December 01, 2026 @ 1pm ~ Please send quotes by 12/01 by 10:00am
- Bid Docs:https://meyerci.sharefile.com/public/share/web-s2c816f873fa54421ab5273795aa44e42

Work Scopes Needed:

Mailbox Support	Clearing & Grubbing	Disposal	Trucking
Aggregates	Curb & Gutter/Flat	Asphalt Paving	DI/PVC
RCP/Manholes	Traffic Control/Sign	Erosion Control/Seeding	Landscape/Trees
Pavement Markings	Electrical	Saw cutting	Castings

Submit Quotes To: estimating@meyerci.com

Project related questions can be directed to Morgan Reinbold, (612) 499-6378, estimating@meyerci.com

Work consists of:
The project will include the reconstruction and widening of Lincoln Trail (CSAH 14) from near the North Branch Middle School east entrance to near the property located at 38196 Lincoln Trail as well as Hemingway Avenue from 383rd Street to 384th Court, with the intersection of CSAH 14 and Hemingway Avenue being reconstructed into a roundabout. The project will also include the installation of storm sewer.

The DBE participation goal for this contract is 10%.

DBE Directory. A directory of all certified DBEs in the state of Minnesota is available at the following link:


http://mnucp.metc.state.mn.us/Default.aspx

The workforce participation goals for this Project are:
Minority: 15%
Women: 12%

If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or estimating@meyerci.com

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com



If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or estimating@meyerci.com

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com

2021.501	MOBILIZATION	LUMP SUM	1		
2041.610	TRAINEES	HOUR	475	$ 1.00	$ 475.00
2101.502	CLEARING	EACH	2		
2101.502	GRUBBING	EACH	2		
2104.502	REMOVE MANHOLE	EACH	11		
2104.502	REMOVE CATCH BASIN	EACH	17		
2104.502	REMOVE HYDRANT	EACH	4		
2104.502	REMOVE SIGN	EACH	24		
2104.502	REMOVE BICYCLE RACK	EACH	10		
2104.502	SALVAGE SIGN	EACH	2		
2104.502	SALVAGE SIGN PANEL	EACH	6		
2104.503	SAWING CONCRETE PAVEMENT	LIN FT	835		
2104.503	SAWING BIT PAVEMENT (FULL DEPTH)	LIN FT	245		
2104.503	REMOVE WATER MAIN	LIN FT	34		
2104.503	REMOVE SEWER PIPE (STORM)	LIN FT	680		
2104.503	REMOVE CURB & GUTTER	LIN FT	2601		
2104.504	REMOVE CONCRETE WALK	SQ YD	1572		
2104.504	REMOVE PAVEMENT	SQ YD	5034		
2104.504	REMOVE CONCRETE DRIVEWAY PAVEMENT	SQ YD	45		
2104.504	REMOVE BITUMINOUS PAVEMENT	SQ YD	1370		
2104.518	REMOVE BITUMINOUS WALK	SQ FT	522		
2106.507	EXCAVATION - COMMON	CU YD	2551		
2106.507	COMMON EMBANKMENT (CV)	CU YD	145		
2211.507	AGGREGATE BASE (LV) CLASS 5	CU YD	1578		
2301.503	INTEGRANT CURB DESIGN B6	LIN FT	260		
2301.504	CONCRETE PAVEMENT 10.0"	SQ YD	873		
2301.602	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	212		
2360.509	TYPE SP 12.5 WEARING COURSE MIX (4;L)	TON	1164		
2360.509	TYPE SP 12.5 NON WEAR COURSE MIX (4;L)	TON	1045		
2501.602	BULKHEAD CULVERT	EACH	4		
2503.503	12" PVC PIPE SEWER	LIN FT	264		
2503.503	15" PVC PIPE SEWER	LIN FT	215		
2503.503	15" RC PIPE SEWER CLASS V	LIN FT	133		
2503.602	CONNECT TO EXISTING STORM SEWER	EACH	5		
2504.602	CONNECT TO EXISTING WATER MAIN	EACH	4		
2504.602	INSTALL HYDRANT	EACH	4		
2504.602	6" VALVE BOX	EACH	4		
2504.602	WATER UTILITY HOLE	EACH	8		
2504.603	6" WATERMAIN DUCTILE IRON CL 52	LIN FT	32		
2506.502	CONST DRAINAGE STRUCTURE DESIGN N	EACH	9		
2506.502	CASTING ASSEMBLY	EACH	19		
2506.502	ADJUST FRAME & RING CASTING	EACH	14		
2506.503	CONST DRAINAGE STRUCTURE DES 48-4020	LIN FT	32.9		
2506.503	CONST DRAINAGE STRUCTURE DES 60-4020	LIN FT	12.8		
2506.503	CONST DRAINAGE STRUCTURE DES 72-4020	LIN FT	4.6		
2506.602	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	1		
2521.518	4" CONCRETE WALK	SQ FT	19435		
2521.602	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	1210		
2521.618	4" CONCRETE WALK SPECIAL	SQ FT	1190		
2521.618	6" CONCRETE WALK SPECIAL	SQ FT	168		
2521.618	CONCRETE CURB RAMP WALK	SQ FT	5641		
2531.503	CONCRETE CURB & GUTTER DESIGN B612 (MOD)	LIN FT	795		
2531.504	8" CONCRETE DRIVEWAY PAVEMENT	SQ YD	35		
2531.603	LINEAR TACTILE STRIPS	LIN FT	250		
2531.603	CONCRETE CURB & GUTTER	LIN FT	2095		
2531.603	CONCRETE CURB DESIGN V	LIN FT	50		
2531.618	TRUNCATED DOMES	SQ FT	784		
2540.602	BICYCLE RACK	EACH	10		
2563.601	TRAFFIC CONTROL	LUMP SUM	1		

MEYER

At Meyer, You *Matter.*
MEYERCI.COM

2563.601	ALTERNATE PEDESTRIAN ROUTE	LUMP SUM	1		
2564.502	INSTALL SIGN PANEL	EACH	2		
2564.502	INSTALL SIGN	EACH	6		
2564.502	DELINEATOR / MARKER	EACH	13		
2564.518	SIGN	SQ FT	80		
2564.518	SIGN PANEL	SQ FT	1.5		
2564.602	SIGN COLLAR	EACH	24		
2565.501	TRAFFIC CONTROL INTERCONNECT	LUMP SUM	1		
2565.516	TRAFFIC CONTROL SIGNAL SYSTEM A	SYSTEM	1		
2565.516	TRAFFIC CONTROL SIGNAL SYSTEM B	SYSTEM	1		
2565.516	TRAFFIC CONTROL SIGNAL SYSTEM C	SYSTEM	1		
2565.516	TRAFFIC CONTROL SIGNAL SYSTEM D	SYSTEM	1		
2571.602	TREE PROTECTION	EACH	32		
2573.502	STORM DRAIN INLET PROTECTION	EACH	32		
2575.504	SODDING TYPE SALT TOLERANT	SQ YD	1026		
2582.503	4" SOLID LINE MULTI COMP	LIN FT	162		
2582.503	6" SOLID LINE MULTI COMP	LIN FT	51		
2582.503	8" SOLID LINE MULTI COMP	LIN FT	9		
2582.503	4" BROKEN LINE MULTI COMP	LIN FT	183		
2582.503	24" SOLID LINE PREF TAPE GR IN	LIN FT	249		
2582.518	PAVT MSSG PREF THERMO GR IN	SQ FT	18		
2582.518	CROSSWALK PREF THERMO GR IN	SQ FT	2090		
2582.618	PAVEMENT MARKING SPECIAL 2	SQ FT	172		
2582.618	PAVEMENT MARKING SPECIAL 3	SQ FT	112		
2582.618	PAVEMENT MARKING SPECIAL 4	SQ FT	12		
		Total Bid Amount. Please enter this amount on line 1 on the eSupplier Portal			$ 475.00

If you need assistance in obtaining bonding, lines of credit, insurance or would like assistance obtaining necessary equipment, supplies, materials, or any other related assistance, please contact 763.391-5959 or estimating@meyerci.com

Meyer Contracting is an Equal Opportunity/Affirmative Action Employer. Minorities, women, disabled, and veterans are encouraged to apply for available openings.

11000 93rd Ave N • Maple Grove, MN 55369
Phone: 763.391.5959 • Fax: 763.391.5960
www.meyerci.com